STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 27/ 06 IN SAN JOAQUI N COUNTY NEAR LCDI 06/ 28/ 06
CONTRACT NUMBER 10- OF3004 FROM El GHT M LE ROAD OVERCRCSSI NG CONTRACT CODE "A '
LOCATI ON 10- SJ-99-25.4/29.0 TO SQUTH LODI OVERCRCSSI NG 99 CONTRACT | TEMS
CONSTRUCT CONCRETE MEDI AN BARRI ER FEDERAL Al D ACST-P099-(502)E

PHG- P099- (502) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 20 FUND TOTAL HB1 13, 403, 000 TOTAL NUMBER OF WORKI NG DAYS 250
NUMBER OF Bl DDERS 4 ENG NEERS EST 12,973, 263. 00 AMOUNT UNDER 2,813, 088. 00 PERCENT UNDER EST 21. 68
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 10, 160, 175. 00 3 R AND L BROSAMER | NC 925 627-1700
00700218
1777 QAKLAND BLVD STE 300 FAX 925 935-1700
WALNUT CREEK CA 94596
2 11, 675, 875. 00 2 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
3 11, 924, 655. 00 4 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
4 12, 607, 800. 40 1 TElI CHERT CONSTRUCTI ON 916 386-5900
00000008
P O BOX 276830 FAX 916 386-2940

SACRAMENTO CA 95827-6830



10- OF3004
10- SJ-99- 25
06/ 27/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PACE 2
06/ 28/ 06

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VI SALI A CA

GRANI TE CONSTRUCTI ON' COVPANY
FRENCH CAMP CA

HARRI S SALI NAS
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

W C MALONEY
STOCKTON CA

WEST COAST VELDI NG
PERRI S CA

DRAI NAGE

VETAL BEAM GUARD RAI L

COLD PLANI NG

ASPHALT CONCRETE PAVI NG

REBAR

STRI PI NG

SI GN STRUCTURES

Pl PE JACKI NG

ELECTRI CAL

CLEARI NG, GRUBBI NG AND DEMOLI Tl ON

DRI VEN PI LI NG



10- OF3004 Bl D245

10- SJ-99- 25 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 27/ 06 06/ 28/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
LI NEAR OPTI ONS | NC STRI PI NG AND RUMBLE STRI PS
MENLO PARK CA
M BUMGARNER | NC SI GN STRUCTURE
LI VERMORE CA
PACI FI C STATES ENVI RONMENTAL HAZARDOUS MATERI AL ( PARTI AL)
DUBLI N CA
T D W CONSTRUCTI ON | NC UNDERCROUND AND M NCR CONCRETE ( PARTI AL)
LI VERMORE CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
CAKLAND CA
VI KI NG CONSTRUCTI ON BRI DGE AND RETAI NI NG WALL
RANCHO CORDOVA CA
W C MALONEY | NC CLEARI NG AND GRUBBI NG
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOBBI E MACK GRI NDI NG COLD PLANI NG

CONTI NUED

VI SALI A CA

C M C FONTANA STEEL
STOCKTON CA
ON NEXT PAGE

REBAR



10- OF3004 Bl D245

10- SJ-99- 25 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 27/ 06 06/ 28/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
LI NEAR OPTI ONS STRI PI NG AND RUMBLE GRI NDI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L AND SI GN STRUCTURE
LI VERMORE CA
PACI FI C BORI NG Pl PE JACKI NG
CARUTHERS CA
STROER AND GRAFF DRI VEN PI LE
ANTI OCH CA
VANGUARD CONSTRUCTI ON BARRI ER
CAKLAND CA
W C MALONEY CLEARI NG AND DEMOLI TI ON ( PARTI AL)
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALS CLEARI NG CLEARI NG AND GRUBBI NG
CRANGEVALE CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA
CONTI NUED ON NEXT PAGE



10- OF3004 Bl D245

10- SJ-99- 25 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 27/ 06 06/ 28/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MBI OVERHEAD SI GNS

LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PACI FI C BORI NG | NC JACKED PI PE
CARUTHERS CA
RI CHARD HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
OAKLAND CA
VI KI NG CONSTRUCTI ON BRI DGE

RANCHO CORDOVA CA



10- OF3004 Bl D245

10- SJ-99- 25 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 27/ 06 06/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,500. 00 2,500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 250 3, 000. 00 750, 000. 00
3 072006 TEMPORARY SUPPORT LS LUMP SUM 5, 000. 00 5, 000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 50, 000. 00 50, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00 20, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 23,300 .50 11, 650. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 75. 00 14, 250. 00
11 120300 TEMPORARY PAVEMENT MARKER EA 1, 600 4.00 6, 400. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00 20, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 12, 200 15. 00 183, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 260 350. 00 91, 000. 00
15 (S) 129150 TEMPORARY TRAFFI C SCREEN M 12, 200 15. 00 183, 000. 00
16 150206 ABANDON CULVERT M 400 25.00 10, 000. 00
17 (S) 150656 REMOVE CABLE BARRI ER M 3,780 7.00 26, 460. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 25. 00 10, 500. 00
19 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,460 2.00 14, 920. 00
20 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,840 2.00 5, 680. 00
21 150742 REMOVE ROADSI DE SI GN EA 3 150. 00 450. 00
22 150805 REMOVE CULVERT M 6 375. 00 2,250. 00
23 150820 REMOVE | NLET EA 17 800. 00 13, 600. 00
24 151224 REMOVE DELI NEATOR EA 14 25. 00 350. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 44,500 2.00 89, 000. 00
26 153221 REMOVE CONCRETE BARRI ER M 650 50. 00 32, 500. 00
27 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 12, 000 1.00 12, 000. 00
28 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 000. 00 1, 000. 00
29 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 30, 000. 00 30, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00 100, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 3,100 60. 00 186, 000. 00
32 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1,990 200. 00 398, 000. 00
(AERI ALLY DEPCSI TED LEAD)
33 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 1,190 25.00 29, 750. 00
(AERI ALLY DEPGCSI TED LEAD)
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 500. 00 6, 500. 00
35 190140 TRENCH EXCAVATI ON VB 360 11.00 3, 960. 00



10- OF3004 Bl D245

10- SJ- 99- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 27/ 06 06/ 28/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 10 90. 00 900. 00
37 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 5 180. 00 900. 00
38 193114 SAND BACKFI LL VB 81 180. 00 14, 580. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 300 30. 00 9., 000. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 110 3. 00 330. 00
41 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 0.4 300. 00 120. 00
42 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3.5 100. 00 350. 00
43 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 23 2. 00 46. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 36 4.00 144. 00
45 260201 CLASS 2 AGGREGATE BASE VB 4, 240 60. 00 254, 400. 00
46 390104 ASPHALT CONCRETE TONN 24, 900 81. 00 2,016, 900. 00
47 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 5, 260 80. 00 420, 800. 00
48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 480 15. 00 7. 200. 00
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 48 15. 00 720. 00
50 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 15. 00 450. 00
51 394052 SHOULDER RUMBLE STRI P STA 51 100. 00 5, 100. 00
(AC, ROLLED-I N | NDENTATI ONS)
52 394054 SHOULDER RUMBLE STRI P STA 51 100. 00 5, 100. 00
(AC, GROUND- I N | NDENTATI ONS)
53 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 50 10. 00 500. 00
54 490753 FURNI SH PI LI NG ( CLASS 625) M 53 130. 00 6, 890. 00
55 (S) 490754 DRI VE PILE (CLASS 625) EA 4 25, 000. 00 100, 000. 00
56 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 80 750. 00 60, 000. 00
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 65 2, 000. 00 130, 000. 00
58 511106 DRI LL AND BOND DOWEL M 40 75. 00 3, 000. 00
59 (F) 515020 REFI NI SH BRI DGE DECK M2 40 110. 00 4. 400. 00
60 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 12, 500 1. 80 22, 500. 00
61 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 7,541 8. 00 60, 328. 00
62 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,541 2. 00 15, 082. 00
63 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 3, 000. 00 21, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
64 562002 METAL ( BARRI ER MOUNTED SI GN) EA 3 150. 00 450. 00
65 650069 450 MM REI NFORCED CONCRETE PI PE M 1, 320 250. 00 330, 000. 00
66 655365 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 400 1, 550. 00 620, 000. 00
(CLASS I11)
67 681990 FI LTER FABRI C v 820 5. 00 4, 100. 00
68 682001 PERVEABLE MATERI AL VB 240 55. 00 13, 200. 00
69 731502 M NOR CONCRETE (M SCELLANEOUS VB 75 850. 00 63, 750. 00

CONSTRUCTI ON)



10- OF3004 Bl D245

10- SJ- 99- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 27/ 06 06/ 28/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 (S) 750007 FRAVE AND GRATE EA 86 300. 00 25, 800. 00
71 820134 OBJECT MARKER (TYPE P) EA 4 75. 00 300. 00
72 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 120 85. 00 10, 200. 00
73 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 250. 00 500. 00
74 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 2,000. 00 10, 000. 00
75 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 2, 000. 00 14, 000. 00
76 839703 CONCRETE BARRI ER ( TYPE 60C) M 5,120 210. 00 1, 075, 200. 00
77 839705 CONCRETE BARRI ER ( TYPE 60E) M 40 560. 00 22, 400. 00
78 (F) 038933 CONCRETE BARRI ER ( TYPE 60A MOD) M 68 350. 00 23, 800. 00
79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 32, 700 .50 16, 350. 00
( SPRAYABLE)
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 990 5. 00 9, 950. 00
81 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
82 (S) 860791 COVMUNI CATI ON CONDUI T LS LUMP SUM 400, 000. 00 400, 000. 00
83 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 50, 000. 00 50, 000. 00
84 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 45, 000. 00 45, 000. 00
85 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 40, 000. 00 40, 000. 00
86 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 40, 000. 00 40, 000. 00
87 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
88 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 45, 000. 00 45, 000. 00
89 (S) 038934 WEATHER MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
90 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
91 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 5, 800 5. 00 29, 000. 00
STRI PE
92 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 920 2.00 7, 840. 00
93 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,010 32.00 32, 320. 00
94 (S) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 861 55. 00 47, 355. 00
95 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 504 550. 00 277, 200. 00
96 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 18, 400 2.00 36, 800. 00
97 839704 CONCRETE BARRI ER ( TYPE 60D) M 480 195. 00 93, 600. 00
98 039516 CONCRETE BARRI ER ( TYPE 736A MOD) M 480 220. 00 105, 600. 00
99 999990 MOBI LI ZATI ON LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00

TOTAL 10, 160, 175. 00



10- OF3004 Bl D245
10- SJ-99- 25 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 27/ 06 06/ 28/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 2, 000. 00 500000. 00 2,000. 00 500000. 00 3, 300. 00 825000. 00
3 50, 000. 00 50000. 00 250, 000. 00 250000. 00 52, 000. 00 52000. 00
4 7, 000. 00 7000. 00 7, 500. 00 7500. 00 7, 500. 00 7500. 00
5 30, 000. 00 30000. 00 35, 000. 00 35000. 00 75, 000. 00 75000. 00
6 5, 000. 00 5000. 00 4,000. 00 4000. 00 2,700. 00 2700. 00
7 10, 000. 00 10000. 00 40, 000. 00 40000. 00 32, 000. 00 32000. 00
8 500, 000. 00 500000. 00 290, 000. 00 290000. 00 870, 000. 00 870000. 00
9 .50 11650. 00 1.50 34950. 00 1.60 37280. 00
10 40. 00 7600. 00 50. 00 9500. 00 6. 00 1140. 00
11 4.00 6400. 00 5. 00 8000. 00 9. 00 14400. 00
12 25, 000. 00 25000. 00 18, 000. 00 18000. 00 72, 000. 00 72000. 00
13 10. 00 122000. 00 22.00 268400. 00 12. 00 146400. 00
14 400. 00 104000. 00 200. 00 52000. 00 180. 00 46800. 00
15 6. 00 73200. 00 18. 00 219600. 00 19. 00 231800. 00
16 40. 00 16000. 00 70. 00 28000. 00 45. 00 18000. 00
17 4.00 15120. 00 5. 00 18900. 00 13. 00 49140. 00
18 30. 00 12600. 00 30. 00 12600. 00 21.00 8820. 00
19 2.00 14920. 00 3.50 26110. 00 4.00 29840. 00
20 2.00 5680. 00 4.50 12780. 00 5.00 14200. 00
21 200. 00 600. 00 250. 00 750. 00 110. 00 330. 00
22 700. 00 4200. 00 750. 00 4500. 00 175. 00 1050. 00
23 1, 200. 00 20400. 00 750. 00 12750. 00 770. 00 13090. 00
24 50. 00 700. 00 55. 00 770. 00 132. 00 1848. 00
25 2.00 89000. 00 2.00 89000. 00 4.50 200250. 00
26 40. 00 26000. 00 38. 00 24700. 00 27.00 17550. 00
27 4.00 48000. 00 15. 00 180000. 00 16. 00 192000. 00
28 1, 000. 00 1000. 00 1, 000. 00 1000. 00 820. 00 820. 00
29 30, 000. 00 30000. 00 30, 000. 00 30000. 00 30, 000. 00 30000. 00
30 100, 000. 00 100000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00
31 125. 00 387500. 00 97. 00 300700. 00 80. 00 248000. 00
32 175. 00 348250. 00 259. 00 515410. 00 179. 00 356210. 00
33 175. 00 208250. 00 41. 00 48790. 00 35. 00 41650. 00
34 5, 000. 00 5000. 00 5, 000. 00 5000. 00 2,200. 00 2200. 00
35 50. 00 18000. 00 46. 00 16560. 00 14. 00 5040. 00
36 400. 00 4000. 00 400. 00 4000. 00 470. 00 4700. 00
37 400. 00 2000. 00 400. 00 2000. 00 875. 00 4375. 00
38 250. 00 20250. 00 170. 00 13770. 00 71. 00 5751. 00
39 70. 00 21000. 00 78. 00 23400. 00 93. 00 27900. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
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59
60
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62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

10- OF3004
10- SJ-99- 25
06/ 27/ 06

.00
.00
.00
.00
.00
.00

180.
381600.
2116500.
341900.
3840.
384.
240.
5100.
8925.
100000.
18550.
120000.
240000.
195000.
8000.
11000.
37500.
67869.
7541.
25900.
1500.
330000.
800000.
820.
19200.
60000.
43000.
200.
12000.
6000.
4000.
14000.
1331200.
30000.
17000.

SUMMARY

OF

REMA/

252.
322240.
1767900.
383980.
3840.
384.
240.
2244,
10965.
30000.
26500.
72000.
120000.
156000.
3600.
16000.
25000.
75410.
7541.
27300.
1500.
501600.
544000.
6560.
18000.
56250.
38700.
400.
14400.
8000.
4500.
21000.
1740800.
30000.
15980.

NI NG BI DDERS

.00

.00
.00
.00
.00

252.
305280.
1892400.
420800.
4800.
480.
300.
3213.
13260.
26000.
19610.
128000.
240000.
156000.
8000.
11600.
39375.
56557.
10557.
22400.
1575.
264000.
640000.
3280.
16320.
43125.
66220.
304.
11400.
7000.
4000.
17500.
1408000.
32000.
17000.

Bl D245
PAGE 10
06/ 28/ 06



10- OF3004 Bl D245

10- SJ-99- 25 SUMMARY OF REMAI NI NG BI DDERS PACE 11
06/ 27/ 06 06/ 28/ 06
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 .50 16350. 00 1.50 49050. 00 1.60 52320. 00
80 4.00 7960. 00 5.00 9950. 00 5.00 9950. 00
81 15, 000. 00 15000. 00 15, 000. 00 15000. 00 28, 000. 00 28000. 00
82 260, 000. 00 260000. 00 365, 000. 00 365000. 00 380, 000. 00 380000. 00
83 30, 000. 00 30000. 00 47, 000. 00 47000. 00 50, 000. 00 50000. 00
84 30, 000. 00 30000. 00 42, 000. 00 42000. 00 44, 000. 00 44000. 00
85 30, 000. 00 30000. 00 42, 000. 00 42000. 00 45, 000. 00 45000. 00
86 30, 000. 00 30000. 00 44, 000. 00 44000. 00 46, 000. 00 46000. 00
87 30, 000. 00 30000. 00 47, 000. 00 47000. 00 49, 000. 00 49000. 00
88 30, 000. 00 30000. 00 53, 000. 00 53000. 00 55, 000. 00 55000. 00
89 30, 000. 00 30000. 00 40, 000. 00 40000. 00 43, 000. 00 43000. 00
90 .00 0.00 .00 0.00 .00 0.00
91 5. 00 29000. 00 6. 00 34800. 00 6. 50 37700. 00
92 1.00 3920. 00 2.00 7840. 00 1.50 5880. 00
93 40. 00 40400. 00 80. 00 80800. 00 49. 00 49490. 00
94 40. 00 34440. 00 60. 00 51660. 00 45. 00 38745. 00
95 1, 000. 00 504000. 00 800. 00 403200. 00 1, 050. 00 529200. 00
96 2.00 36800. 00 4.00 73600. 00 2.00 36800. 00
97 150. 00 72000. 00 160. 00 76800. 00 165. 00 79200. 00
98 175. 00 84000. 00 240. 00 115200. 00 300. 00 144000. 00
99 1, 150, 000. 00 1150000. 00 1, 058, 000. 00 1058000. 00 1, 200, 000. 00 1200000. 00

TOT 11, 675, 875. 00 11, 924, 655. 00 12, 607, 800. 40



